

000812

June 27/75

A G R E E M E N T


The following is an agreement between Cyprus Anvil Mining Corporation and KB Contracting whereby the Contractor (KB Contracting) will construct shelving for the Company (Cyprus Anvil) on a contract basis.

Terms of the Agreement are as follows:

- (1) The shelving is to be constructed as per the attached plans into the east end of the "pink" building on the 4135 fuel dump.
- (2) The Contractor will provide all materials at cost plus 10%.
- (3) The Contractor will provide all labour and transportation at the following rates:

Carpenter @ \$18.50 per hour  
Carpenter Helper @ \$14.00 per hour  
Truck Rental @ \$100.00

- (4) Every effort will be made to have all shelving constructed and in place by July 10, 1975.



Bill Keeves, for  
KB Contracting



Jack C. Devitt, for  
Cyprus Anvil Mining Corporation

End Elevation - Core Reject Shack




# Reject Shed - Floor Plan

$$\frac{1}{2} \text{ ply} \rightarrow$$

$$+ \frac{13}{16} \cdot 2 \cdot 4 = \frac{13 \cdot 8}{4} = \frac{104}{4} = 26$$

$$= \frac{13}{4} \cdot 8 = \frac{104}{4} = 26$$



## materials

- 1/2 rebar - 192 - 6' lengths.
- 3/8" ply - 36 sheets.
- 1/4" ply - 8 sheets.
- 2x4" - 108 - 8' lengths.
- 2x6" - 24 - 8' lengths.

## material cost

|               |                   |                   |
|---------------|-------------------|-------------------|
| 3/8" ply      | 36 sh @ \$10.34   | = 372.24          |
| 1/4" ply      | 8 sh @ 8.12       | = 64.96           |
| 2x4"          | 864 lin ft @ 0.16 | = 133.92          |
| 2x6"          | 192 lin ft @ 0.23 | = 43.20           |
| 1/2" mild st. | 1,440 ft @ 0.34   | = 489.60          |
|               | total.            | <u>\$1,103.92</u> |

